STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF BI DDERS 4
Bl D RANK

09/ 07/ 05
02-1C1204

02-SI S-89-29.1/29.6

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

BI D S

UMMARY

I N SI SKI YOU COUNTY NEAR MCCLOUD
FROM 0.5 KM SCQUTH TO 0.3 KM NORTH

OF SKi

PARK HI GHWAY

ASPHALT CONCRETE SURFACI NG

HB4N 196, 000
179, 440. 00

Bl DDER | D

234, 904. 00 2

238, 095. 00 4

249, 515.

272, 272.

00 1

00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 08/ 05
CONTRACT CODE "I '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%

TOTAL NUMBER OF WORKI NG DAYS 20

AMOUNT OVER

55, 464. 00

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049- 4519

NORTHWEST PAVI NG

8115 SECLUDED VALLEY DRI VE
REDDI NG CA 96001

RON HALE CONSTRUCTI ON | NC

P O BOX 795
SHASTA LAKE CA 96019

STEVE MANNI NG CONSTRUCTI ON
I NC

P O BOX 491660

REDDI NG CA 96049

FAX

FAX

FAX

FAX

530 246-4292
00769989
530 246-9940

530 246-4388
00822126
530 246-4109

530 275-7844
00753630
530 275-7846

530 222-0810
00754230
530 222-4908

EST 30.91

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
226, 349. 80

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



02-1C1204 Bl D245

02- Sl S-89-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 07/ 05 09/ 08/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEM 13 ( PARTI AL)
LINCOLN CA
APEX FENCE COVPANY I TEMS 6, 8 AND 14
ANDERSON CA
APPLY A LI NE I TEM5 15 THRU 17
ANDERSON CA
TERRY HANSEN ELECTRI C | TEM 18
REDDI NG CA
TRAFFI C SOLUTI ONS ITEM5S 3 THRU 5 AND 7

REDDI NG CA



02-1C1204 Bl D245

02- Sl S-89-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 07/ 05 09/ 08/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L
19896 ALEXANDER AVENUE
ANDERSON CA 96007

APPLY A LI NE STRI PI NG
19652 N HI RSCH COURT
ANDERSON CA 96007

GLENFI ELD ENTERPRI SES SUPPLY AND TRANSPORT ASPHALT CONCRETE
P O BOX 167
PALO CEDRO CA 96073

TERRY HANSEN ELECTRI C WEATHER | NFORVATI ON SYSTEM
6911 DANYEUR ROAD
REDDI NG CA 96001

TI TAN PREPARE WATER POLLUTI ON CONTROL PLAN
999 M SSION DE ORO SUI TE 105
REDDI NG CA 96003

TRAFFI C SOLUTI ONS | TEM 3

8490 HARTMEYER LANE
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE I TEM5 6, 8 AND 14
19896 ALEXANDER AVE
ANDERSON CA 96007
CONTI NUED ON NEXT PAGE



02-1C1204
02- Sl S-89-2
09/ 07/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
19652 N HI RSCH
ANDERSON CA 96007

LORRI E BEUPRE TRUCKI NG
17794 PARADI SE LN
REDDI NG CA 96003

TERRY HANSEN
6911 DANYEUR RD
REDDI NG CA 96001

TI TAN

999 M SSI ON DE ORO STE 105

REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

I TEM5 15 THRU 17

I TEM5S 9 AND 10

| TEM 18

ITEMS 1 AND 12 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LINCOLN CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

TERRY HANSEN
REDDI NG CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

STRI PI NG

TRAFFI C CONTROL ( PORTI ON)

ELECTRI CAL



02-1C1204 Bl D245

02- SI S-89- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 07/ 05 09/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00 900. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 600. 00 600. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 700. 00 1, 700. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 664. 00 20, 664. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 600. 00 3, 200. 00
6 (S) 150659 REMOVE TERM NAL SECTI ON EA 1 1, 000. 00 1, 000. 00
7 150742 REMOVE ROADSI DE S| GN EA 6 135. 00 810. 00
8 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 150 150. 00 22, 500. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 320 26. 00 8, 320. 00
10 190101 ROADWAY EXCAVATI ON VB 30 166. 00 4,980. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 50 80. 00 4,000. 00
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 230 96. 00 118, 080. 00
13 394048 PLACE ASPHALT CONCRETE Di KE ( TYPE E) M 80 39. 00 3, 120. 00
14 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 5, 000. 00 5, 000. 00
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 40 68. 00 2,720. 00
16 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 870 3.00 11, 610. 00
( SPRAYABLE)
17 (S) 850122 PAVEMENT MARKER EA 400 13.00 5, 200. 00
( RETROREFLECTI VE- RECESSED)
18 (S) 035825 ROADS| DE WEATHER | NFORVATI ON SYSTEM LS LUMP SUM 20, 500. 00 20, 500. 00
(RW'S)

TOTAL 234, 904. 00
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02-1C1204

02- Sl S-89-2

09/ 07/ 05

238, 095. 00

SUMMARY

OF

REMA/

249, 515. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
375. 00 375
5, 000. 00 5000
3, 000. 00 3000
30, 000. 00 30000
1, 600. 00 3200
500. 00 500
200. 00 1200
75. 00 11250
30. 00 9600
200. 00 6000
126. 00 6300
120. 00 147600
50. 00 4000
2, 300. 00 2300
70. 00 2800
3.00 11610
14. 00 5600
21,937.00 21937
272,272.00

Bl D245
PACE 6
09/ 08/ 05



